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24.04.2026 UNIT 1
Total Area: 121
24-4/2026-VV 018 External Walls Area: 165
Geom. Andrea Bertoni Internal Walls Area: 78
Non-Bearing Walls Area: 34
Rafters Area 140
Faenza Joists Area 83
Non-standard Beams Length 6.2 697.50
Italia Glued Posts Length 7.3
1 m2 Price in Given Spec 300.66
1 m2 Price in Basic Spec 253.79
Passiv Spec. Price 52 165.50
Standard Spec. Price 36 379.88
Basic Spec. Price 30 708.00
Ext Walls Options and Additions
Insulation (installed) 3 093.75
Insulation (material) 2578.13
Internal vapor membrane 825.00
Gypsum 1031.25
0SB 12 mm (internal side) 2578.13
External fagade membrane 1031.25
Insulation fagade 50 mm 4228.13
Insulation fagade 100 mm 6 290.63
Facade lathing (inst) 2 268.75
Facade lathing (mater) 1134.38
Internal lathing (mater) 1134.38
Boarding 18 mm 5156.25
Int Walls Options and Additions
Frame of non-bearing walls 2 465.00
Insulation for bearing walls 1218.75
Insulation for non-bearing walls 361.25
Gypsum for bearing (both sides) 975.00
Gypsum for non-bearing (both sides) 425.00
Rafters System Options and Additions Travi-a-Vista
Double rafters 5064.38] 2.3.10 Boarding 18 mm
Insulation for standard rafters 1734.38 | 4 375.00
Insulation for double rafters 3399.38] 2.3.11 Counter Battens
External membrane 875.00 | 1925.00
Internal membrane 555.00] 2.3.12 Insulation
External Lathing 1225.00 | 1137.50
Internal Lathing 971.25
External OSB 22 mm 3237.50
Internal OSB 12 mm 1387.50
Gypsum 693.75
Joists System Options and Additions
0SB 22 mm 1919.38
0SB 12 mm 1037.50
Insulation 1296.88
Gypsum 518.75
Internal lathing 726.25
|impregnation 1535.00]
[Price per Truck 3 600.00
Basic&Standard Spec. Passiv Spec.
Quantity of Trucks 2 2
Price for Trucks per Spec. 7 200.00 7 200.00
Montage Time (days) 5-7 7-9




